
JUSTIFICATION STATEMENT FOR CONTRACT AWARD 
 

Department of Agriculture and Food 
William Spry Building Mechanical Upgrades and Roofing Improvements 
DFCM Project No. 03012010 
 
 
The William Spry Building selection committee was very impressed with each of the 
contractors and expresses its appreciation to them for their efforts and interest in the 
project. 
 
The committee resolved to rank U.S. Mechanical, LLC as the firm that provides the best 
value to the State of Utah due to the following: 
 

•  U.S. Mechanical presented a cost that was the overall best value to the State; and  
 
•  U.S. Mechanical offered an aggressive schedule that was better than those 

presented by the other firms. 
 
Final Ranking 
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Department of Agriculture and Food
William Spry Building Mechanical Upgrades and Roofing Improvements
DFCM Project No. 03012010

21 May 2003

Selection Criteria

Past Performance Rating 5 4.5 5 5 4.5 5 5 4.5 5 5 4.5 5

Strength of Team 3 3.5 4 3.5 4 4 4 4 4 4 4 5

Project Management Approach 3 3.5 4 3 4 4 4 3.5 4 4.5 5 5

Schedule 4 4 4 5 5 4 4 4 4 4 4 4
Previous experience working in and around an 
occupied building while maintaining appropriate 
environmental services at all times 4 3.5 5 4 4 4 4 5 5 4 4 4
Ability to coordinate delivery and installation 
materials with very limited lay-down area and 
minimal disruption to building occupants 4 3.5 4 4 3.5 4 4 4 4 4 4 4

Ability to manage, coordinate and provide 
appropriate manpower at individual building sites 4 4 4 4.5 4 4 4 4 5 4 4 5
Ability to manage and coordinate the effort of a 
roofing subcontractor at the William Spry 
Agriculture Building 3 4 4 3 4 4 4.5 4.5 4 5 5 5
Protecting the William Spry Agriculture Building 
from weather infiltration during the construction 
phase of the project 3.5 5 5 3.5 5 5 5 5 5 5 5 5

VBS Selection Final Scoring Matrix
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DEPARTMENT OF ADMINISTRATIVE SERVICES 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 

 
VALUE BASED SELECTION 

 
 
PROPOSALS COVERING:                                                                  DATE:     May 7, 2003  
 
 
MECHANICAL UPGRADES AND ROOFING IMPROVEMENTS 
WILLIAM SPRY AGRICULTURE BUILDING 
DEPARTMENT OF AGRICULTURE 
SALT LAKE CITY, UTAH 
 
 
DFCM Project No:     03012010 
Construction Budget:   $369,000 
 

 
CONTRACTOR 

BID 
SEC 

ADD 
REC 

BASE 
BID 

ADDIT 
ALT 1 

ADDIT 
ALT 2 

ADDIT 
ALT 3 

TOTAL 
BID 

SUBLIST 
RECD 

COMPL 
DATE 

S BB 1,2   250,000   27,700   7,600     8,000   293,300 Yes 10/1/03 
P BB 1,2   249,972   34,984   6,980     6,512   298,448 Yes 10/3/03 
R BB 1,2 $262,079 $29,498 $7,430 $13,460 $312,467 Yes 10/3/03 
Y BB 1,2   342,986   39,627 11,937     7,924   402,474 Yes 10/3/03 

 
 
I hereby certify this to be a true and exact  
tabulation of proposals received for the above named  
project on May 7, 2003 at 4:00 p.m. 
 
___________________________________ 
Susan L. Smith 
Contract Coordinator 


